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Terms of Reference — Quantity Surveyor

1.0 INTRODUCTION

Public Rental Board (PRB), a Commercial Statutory Authority established to provide
affordable social housing to low-income earners invites tenders from registered and
reputable Quantity Surveyors to provide Bill of Quantity and all processes involved from
commencement until the completion of the Lagilagi 16- Units, Two Four Story Building
Project at Lot 1 — DP10859, Jittu Road.

The Project Delivery Framework

PRB requires the service of a registered Quantity Surveying Company to undertake the
following works for the 16 units at Lagilagi Estate:

Part 1: Pre- Construction

1. To provide a Bill Of Quantity regarding the proposed 16 unit — Two Four Sory
Building.

Part 2: Post-Construction (Optional)

Undertake progress payment valuation and advice.

Verify variation and agreement.

Attend site meetings.

Prepare approximate estimate costs of variations.

Check and negotiate costs in relation to extension of time.

Prepare progressive budgetary statements of final costs during the contracts.
Prepare the final accounts for the project.
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Roles and Responsibilities

The Project Manager shall coordinate all aspects of the procurement process of the
project and shall also be the point of contact between PRB and the Quantity Surveyor.

PRB has prepared a document which specifies the requirements and quality to be
adopted by the cost consultant.
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2.0 DELIVERABLES

Due to the timeline for the project, the cost consultant may be required to liaise with
the Project Manager in relation to the designs notwithstanding this the documentation
as directed by the Project Manager.

3.0 SCOPE OF SERVICES

The Quantity Surveyor shall, as directed and coordinated by the Project Manager and
the Design Team, provide cost planning services to ensure that the project objectives
and requirements are achieved, including but not limited to the following:

3.1

3.2

3.3

3.4

GENERAL

3.1.1 Provide all necessary advice and assistance to the Project Manager
and Design Team to ensure that the financial management of the
project is satisfactorily fulfilled.

DESIGN AND DOCUMENTATION

3.2.1 Establish realistic budgets for cost escalation, variations,
contingency, site allowances, charges, fees and other costs and
include in cost plans for project quote.

3.2.2 Attend meetings with the Project Manager when required to monitor
and update control costs.

PRE-CONSTRUCTION

3.3.1 Advice the Project Manager and Design Team on cost savings and
other alternative construction methods.

3.3.2 Assists the Design Team in assessing all progress payment claims
from the contractor.

3.3.3 Eliminate incidences which may lead to variation or cost
adjustments.

POST-CONSTRUCTION

3.4.1 Assist the Project Manager in relation to the resolution of any
disputes regarding the valuation of works.

3.4.2 In association with the project Manager and the Design Team
finalize the value of all contract variations, claims, provisional sums
etc. within 1 month of issuing Completion Certificate.
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4.0 FEE PROPOSAL

The QS is to indicate its fees clearly for providing its services. The fee proposal shall also
include the following:

No. | Description | Cost

Pre-Construction

Provide a Bill Of Quantity regarding the proposed 16
I. | unit - Two Four Sory Building. $

Post- Construction

II. A VIP lump sum fee which shall include all services | $
provided during the construction period

[I. | The fees should also include the preliminary site visit,
assessment, and issuance of report and BOQ. $

V. Fees for analyzing the tender submissions by the
contractors and report. $

V. Should there be an extension of time, allowance shall
be made accordingly and clearly stated in the tender | $
submission.

VL Allowance shall be made during the defect liability
period. $

Total Cost $

The Tender shall also include a payment schedule.

5.0 SUBMISSION PROCESS

As part of its procurement’s procedure and the recognition of due process, the
engagement of a QS for this work shall undergo a tender process and all tenders are to
be marked “Proposed Lagilagi Phase 3 — Quantity Surveyor” and addressed to:

The General Manager
Public Rental Board
PO Box 5275
Raiwagqa.

and all submissions shall be uploaded to the PRB website www.prb.com.fj no later than
3.00pm on Friday 21st March 2025.

Contact person is Lorima Vunibola on telephone 3387787 Ext.143 or email at
tender@prb.com.fj
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PRB reserves the right to reject any tender. Lowest or any other offer will not
necessarily be considered.

Appendices:
1. Drawings

2. Specifications.
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