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Terms of Reference – Quantity Surveyor 

1.0 INTRODUCTION 

Public Rental Board (PRB), a Commercial Statutory Authority established to provide 

affordable social housing to low-income earners invites tenders from registered and 

reputable Quantity Surveyors to provide Bill of Quantity and all processes involved from 

commencement until the completion of the Lagilagi 16- Units, Two Four Story Building 

Project at Lot 1 – DP10859, Jittu Road. 

The Project Delivery Framework 

PRB requires the service of a registered Quantity Surveying Company to undertake the 

following works for the 16 units at Lagilagi Estate: 

Part 1: Pre- Construction 

1. To provide a Bill Of Quantity regarding the proposed 16 unit – Two Four Sory 

Building. 

Part 2: Post-Construction (Optional)  

1. Undertake progress payment valuation and advice. 

2. Verify variation and agreement. 

3. Attend site meetings. 

4. Prepare approximate estimate costs of variations. 

5. Check and negotiate costs in relation to extension of time. 

6. Prepare progressive budgetary statements of final costs during the contracts. 

7. Prepare the final accounts for the project. 

 

Roles and Responsibilities  

The Project Manager shall coordinate all aspects of the procurement process of the 

project and shall also be the point of contact between PRB and the Quantity Surveyor. 

PRB has prepared a document which specifies the requirements and quality to be 

adopted by the cost consultant. 
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2.0 DELIVERABLES 

Due to the timeline for the project, the cost consultant may be required to liaise with 

the Project Manager in relation to the designs notwithstanding this the documentation 

as directed by the Project Manager. 

 

3.0 SCOPE OF SERVICES 

The Quantity Surveyor shall, as directed and coordinated by the Project Manager and 

the Design Team, provide cost planning services to ensure that the project objectives 

and requirements are achieved, including but not limited to the following: 

3.1 GENERAL 

3.1.1 Provide all necessary advice and assistance to the Project Manager 

and Design Team to ensure that the financial management of the 

project is satisfactorily fulfilled. 

 

3.2 DESIGN AND DOCUMENTATION 

3.2.1 Establish realistic budgets for cost escalation, variations, 

contingency, site allowances, charges, fees and other costs and 

include in cost plans for project quote. 

3.2.2 Attend meetings with the Project Manager when required to monitor 

and update control costs. 

 

3.3 PRE-CONSTRUCTION  

3.3.1 Advice the Project Manager and Design Team on cost savings and 

other alternative construction methods. 

3.3.2 Assists the Design Team in assessing all progress payment claims 

from the contractor. 

3.3.3 Eliminate incidences which may lead to variation or cost 

adjustments. 

 

 

3.4 POST-CONSTRUCTION 

3.4.1 Assist the Project Manager in relation to the resolution of any 

disputes regarding the valuation of works. 

3.4.2 In association with the project Manager and the Design Team 

finalize the value of all contract variations, claims, provisional sums 

etc. within 1 month of issuing Completion Certificate. 
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4.0 FEE PROPOSAL  

The QS is to indicate its fees clearly for providing its services. The fee proposal shall also 
include the following:  
 

No. Description Cost 

Pre-Construction 

 
I.  

Provide a Bill Of Quantity regarding the proposed 16 
unit – Two Four Sory Building. 

 
$ 

Post- Construction 

II.  A VIP lump sum fee which shall include all services 

provided during the construction period 

$ 

 

III.  The fees should also include the preliminary site visit, 
assessment, and issuance of report and BOQ.  
 

 
$ 

IV.  Fees for analyzing the tender submissions by the 
contractors and report.  
 

 
$ 

V.  Should there be an extension of time, allowance shall 
be made accordingly and clearly stated in the tender 
submission.  
 

 
$ 

VI.  Allowance shall be made during the defect liability 
period. 
 

 
$ 

 
Total Cost 

 
$ 

 
The Tender shall also include a payment schedule. 
 

5.0 SUBMISSION PROCESS 

As part of its procurement’s procedure and the recognition of due process, the 
engagement of a QS for this work shall undergo a tender process and all tenders are to 
be marked “Proposed Lagilagi Phase 3 – Quantity Surveyor” and addressed to:  
 

The General Manager  
Public Rental Board  

PO Box 5275  
Raiwaqa.  

  
and all submissions shall be uploaded to the PRB website www.prb.com.fj no later than 
3.00pm on Friday 21st March 2025. 
 
Contact person is Lorima Vunibola on telephone 3387787 Ext.143 or email at 
tender@prb.com.fj 

mailto:tender@prb.com.fj
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PRB reserves the right to reject any tender. Lowest or any other offer will not 
necessarily be considered.  
 
Appendices:  
1. Drawings 
2. Specifications. 


